
2021-05-0077 / 04 June 2021 RFQ/P No. / Date: 2021-06-0076 / 10 June 2021

Required Documents/Information to be submitted as Attachments to the Quotation/Proposal:

● Mayor's/Business Permit / BIR Cetificate of Registration in case of individual.

● PhilGEPS Registration Number

● Latest Income/Business Tax Return

● Notarized Omnibus Sworn Statement

●

●

●

●

●

1. All entries shall be typed or written in a clear legible manner.

2. No alternate quotation/offer is allowed, suppliers who submitted more than one quotation shall be automatically disqualified.

3. All prices offered herein are valid, binding and effective for THIRTY (30) calendar days upon issuance of this document. Alternative bids shall be rejected.

4.

5. PCC PBAC Technical Working Group may require you to submit documents that will prove your legal, financial and technical capability to undertake this contract.

6. Salient provisions of the IRR of RA 9184: Section 68 - Liquidated Damages and Section 69 - Imposition of Administrative Penalties shall be observed.

7. PCC reserves the right to reject any and all quotations, declare a failure, or not award the contract pursuant to Sec 41 of the same IRR.

8. In case of tie quotations, suppliers' presence are required during tie breaking through draw lots or toss coin.

9. In case supplier pro forma quotation is submitted, conditions will be governed by the submitted signed Terms of Reference  / Technical Specifications Sheet.

Very truly yours,

JESON Q. DE LA TORRE

PBAC Chairperson

1 1 lot
Procurement of Consultancy Services to Conduct a Survey 

among Coconut Farmers

(Please see attached Terms of Reference)

1,000,000.00₱    TOTAL Amount

Signature over Printed Name :

Designation/Position :

Name of Company :

Address :

Telephone / Fax :

E-mail Address:

Company Tax Identification Number :

We undertake, if our Proposal is accepted, to supply/deliver the goods in accordance with the specifications and/or delivery schedule.

We agree to abide by this proposal for the price validity period specified in the terms and conditions and it shall remain binding upon us and may be accepted at any time before 

the expiration of that period.

Until a Purchase/Job Order  or a Contract is prepared and executed, this Quotation/Proposal shall be binding upon us.  We understand that you are not bound to accept the lowest 

or any Proposal you may receive.

PROCUREMENT OF CONSULTANCY SERVICES TO CONDUCT A SURVEY AMONG COCONUT FARMERS

Total Lot 

ABC

Price quotations to be denominated in Philippine Peso shall include all applicable government taxes subject to (BIR 2306) 5% R-VAT and 

(BIR 2307) 1% (PO) or 2% (JO) deductions.

Item

This pro-forma quotation maybe submitted through registered or electronic mail to the PCC Bids and Awards Committee (PBAC) Secretariat at above address or email to 

procurement@phcc.gov.ph   or bageslani@phcc.gov.ph  on or before  17 June 2021, 5:00 PM subject to the following Terms and Conditions:

P.R. No./Date Received:

Signed Terms of Reference / Technical Specifications Sheet 

Curriculum Vitae / Professional License

List of Ongoing projects (including awarded by not yet started contracts) and previous engagements

Proposed Plan of Approach and Methodology

Company Profile

Total Amount

REQUEST FOR PROPOSAL

                                                                                            (Please provide  complete  information below)

 Delivery Instructions:  Please see attached Terms of Reference 

Project Title
(To be filled-up by the supplier)

The Philippine Competition Commission invites all eligible and PhilGEPS-registered suppliers, contractors and consultants to quote the best offer for the described item in the 

attached Terms of Reference / Technical Specifications Sheet  subject to the Terms and Conditions and within the Approved Budget for the Contract.

ABCQTY
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  25/F Tower 1, Vertis North Corporate Center, 
North Avenue, Quezon City 1105 

     queries@phcc.gov.ph 
 

 

TERMS OF REFERENCE 

 

Consultancy Services to Conduct a Survey among Coconut Farmers 

 

I. RATIONALE AND BACKGROUND 

 

The Philippine Competition Commission (“PCC”) is an independent quasi-judicial body 

established under Republic Act No. 10667, otherwise known as the Philippine Competition Act 

(“PCA”), to promote and maintain market competition for the benefit of consumers and businesses. 

Among its functions, the PCC is mandated to monitor and analyze the practice of competition in 

markets that affect the Philippine economy. A sector inquiry on the Philippine coconut industry 

was commenced to provide the PCC with an in-depth understanding of the operational landscape 

and competition in different segments of the value chain. To determine and better understand any 

underlying competition issues, PCC aims to conduct a survey among farmers engaged in coconut 

production.   

 

The survey will be conducted in Quezon Province, Sorsogon, Leyte, Samar, Zamboanga del Norte, 

and Davao de Oro. The data to be gathered will be representative at the provincial level.  The 

details of the survey are summarized as follows: 

 

Type of survey Provincial survey 

Expected survey design Multistage Probability Sampling or Stratified Random Sampling 

Target Population Farmers engaged in coconut production 

Survey area 
Quezon Province, Sorsogon, Leyte, Samar, Zamboanga del Norte, 

Davao de Oro 

Sample size At least 300 coconut farmers 

Duration of the project 90 calendar days from the date of contract signing 

Approved Budget for 

the Contract (ABC) 
PhP 1,000,000.00 

 

II. OBJECTIVE 

  

This engagement aims to gather information on individuals engaged in coconut production. Data 

gathered will include information about production, pricing, and trading and marketing practices 

of farmers. The survey results will aid the research team in understanding competition issues 

within the sector. 

 

III. SCOPE OF WORK 

 

A. Tasks 

 

The service provider will be engaged for a duration of ninety (90) calendar days from the date of 

issuance of the Notice to Proceed. 

  

The service provider shall carry out the following tasks: 

mailto:queries@phcc.gov.ph
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Pre-survey Activities 

 

1.  Revise, test, and finalize the survey instrument 

a. Review of draft survey questionnaire provided by PCC;  

b. Format the draft survey questionnaire into a survey instrument; 

c. Translate the survey instrument into other languages/ dialects, as needed; 

d. Pilot test the survey instrument among 6 respondents (one for each survey area) and 

provide feedback to PCC for any possible revision; 

e. Finalize the survey instrument in coordination with PCC staff; and 

 

Deliverables 

1. Survey instrument for pilot testing of 6 respondents; 

2. Electronic files of datasets and report from the pilot testing (raw and modified in CSV, 

Excel or any other Stata or R ready format) and data dictionary; 

3. Final survey instrument in English, Filipino and other major languages, as needed; and 

4. Final work plan schedule from pilot testing to fieldwork. 

 

2. Prepare sampling design 

a. Determine the sampling design (This should include, among other details, the following: 

proposed sampling frame, type of probability sampling method, details for the selection 

of qualified respondent); 

b. Specify the sample size calculation for a provincial level estimate and for each 

domain/stratum (This should include, among other details, the following: formula for 

computing the sample size, key variables for sample size calculation such as margin of 

error, standard deviation, level of significance, etc.); 

c. Identify the method of selecting the qualified respondents, and the process of substitution 

in case of non-response; 

d. Prepare the sampling frame of qualified respondents and submit the complete list of 

respondents together with their up-to-date contact details to the PCC; and 

 

Deliverables 

1. Final sampling design and methodology including alternative respondents in case of non-

response; and 

2. Final sampling frame of qualified respondents together with their up-to-date contact 

details. 

 

3. Plan, design and implement training for enumerators, data encoders and field 

supervisors 

a. Recruit and train the enumerators and field supervisors on data collection, and on 

handling questions and problems that may arise during the field work (This shall include, 

among other topics, familiarity with the PCC and PCA, a run through of the 

questionnaire’s questions and skip pattern, and a discussion of substitution process in case 

of non-response) Training should be after the pre-test and finalizing of the sampling, in 

order to integrate learnings from said activities to the training;  

b. Prepare the field work protocols for the enumerators and field supervisors; and 

c. Prepare and submit enumerator’s manual. 
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Deliverables 

1. Final enumerator’s manual;  

2. Report on the list of names and composition of the field team members including the 

number of enumerators, field supervisors and data encoding staff, and their qualifications 

and responsibilities; and 

3. Report on the training of the required staff. 

 

Data Collection, Processing and Reports 

 

4. Deploy field enumerators and supervisors for the actual survey 

a. Prepare the necessary materials and equipment;  

b. Secure relevant permits from the authorities in the concerned communities; 

c. Secure all other permits necessary for the conduct of the survey and other relevant 

activities; 

d. Inform, in writing, the PCC of the schedule of field operations and give relevant updates; 

e. Deploy enumerators to the field to conduct the actual survey; 

f. Conduct interviews through various methods as appropriate (e.g. telephone, video call, or 

in-person if feasible) with qualified respondents for a minimum of 300 respondents. Use 

of Computer Assisted Personal Interview (CAPI) is desirable. 

 

Deliverables 

1. Report on the status of the survey, including difficulties encountered, possible deviations 

from the original plan, and a documentation of attempts in cases of non-response. 

 

5. Encode and clean data, and deliver descriptive reports of the survey result 

a. Encode the collected data; 

b. Clean and validate data files; 

c. Prepare the descriptive report and tables of the survey results; and 

d. Deliver data files (raw and modified data sets) in CSV, ASCII, Excel or any other Stata-

ready format with data dictionary. 

 

Deliverables 

1. Protocol for data entry and quality control measures; 

2. Electronic files of datasets (raw and modified in CSV, Excel or any other Stata or R ready 

format) and data dictionary; and 

3. Electronic copy of preliminary results of the survey (e.g., frequency of responses) and the 

descriptive tables and report of the survey results. 

 

Post-survey Activities 

 

6. Deliver reports and maintain coordination with PCC staff 

a. Deliver reports and other materials used in the survey; and 

b. Respond to inquiries from PCC on survey implementation, and data encoding and 

management within at most 10 days after the delivery of the complete set of electronic 

files of datasets and data dictionary.  
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Deliverables  

1. Narrative report to the PCC on the outcome of the survey, including issues encountered 

throughout the project; 

2. Hard copy and electronic form (in .pdf, .doc or .xlsx as applicable) of documents and 

other materials used in the survey; and 

3. Written response to the PCC’s inquiries, as needed. 

 

B. Survey mode and length 

 

Completed survey interviews with at least 300 individuals from different households aided with a 

questionnaire will be done. Each interview is expected to last for 60 to 90 minutes. 

 

C. Target respondents, sample size, sampling method 

 

The target respondents of the survey will be farmers engaged in coconut production. The survey 

will adopt a sampling methodology that will generate a dataset that is representative at the 

provincial level and for each domain/stratum. The survey will be provincial in scope representing 

the following provinces: Quezon Province, Sorsogon, Leyte, Samar, Zamboanga del Norte, and 

Davao de Oro. The service provider may use either multistage probability sampling or stratified 

sampling based on specified variables (e.g., margin of error, level of significance and standard 

deviation). The firm is free to propose categories that determine clusters/strata, for as long as it 

remains representative. The service provider will propose the sampling frame, and the method of 

allocating and selecting the sampling and elementary units. The desired margin of error is at most 

3% for a provincial level estimate and at most 6% for the domain or for each stratum, with a 

confidence level of 95%. At least 300 completed interviews are required for the survey. 

 

IV. SERVICES TO BE PROVIDED BY THE PCC 

 

1. Provide the service provider a directive to facilitate the execution of the survey; 

2. Provide the service provider with the draft survey questionnaire; 

3. Constantly coordinate with the service provider on the planning and implementation of 

each survey to be conducted; and 

4. Pay the project cost inclusive of mandatory taxes and in accordance with the set payment 

schedule. 

 

The service provider shall be engaged by the PCC and shall submit outputs directly to the 

designated project manager within PCC for review and endorsement for payment. 

 

V. APPROVED BUDGET FOR THE CONTRACT AND MODE OF PROCUREMENT 

 

The Approved Budget for the Contract (ABC) is one million pesos only (PhP 1,000,000.00), and 

shall be inclusive of all applicable government taxes, and shall include all remunerations, costs or 

profits arising from or in relation to the services rendered in connection with and/or in preparation 

for this engagement, such as, among others, survey preparation to the actual conduct of the survey 

and delivery of post-survey documents and reports. 
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The mode of procurement shall be Negotiated Procurement – Small Value Procurement under the 

Revised Implementing Rules and Regulations (IRR) of Republic Act (R.A.) No. 9184. 

 

VI. TIMELINES, DELIVERABLES, SCHEDULE, AND MODE OF PAYMENT 

 

The service provider shall be engaged for ninety (90 calendar days immediately after the issuance 

of the Notice to Proceed to the Service Contractor – with fifteen (15) calendar days for preparation 

and pre-survey activities, sixty (60) calendar days for the actual survey, data collection and 

processing, and fifteen (15) calendar days for post-survey activities and the delivery of electronic 

files of datasets. The bidder shall provide its proposed implementation schedule indicating the 

specific activities and corresponding outputs using a Gantt chart. 

 

Reports and other relevant documents are to be submitted to and should be duly received by the 

PCC project manager. Below is the summary of the deadline of submissions for each deliverable: 

 

MILESTONES DELIVERABLES 

Submission Date % of 

contract 

amount 

Date of Contract 

Signing (Day 1) 

Duly signed Financial Proposal to 

cover the cost of the project. 

 
10% 

Pre-survey 

activities  

1. Revise, test, 

and finalize 

the survey 

instrument 

2. Prepare 

sampling 

design 

3. Plan, design 

and 

implement 

training for 

enumerators, 

data 

encoders 

and field 

supervisors 

 

 

Printed and original signed documents 

duly received and accepted by the PCC, 

as follows: 

• Survey instrument for pilot testing 

of 3 respondents 

• Electronic files of datasets and 

report from the pilot testing (raw 

and modified in CSV, Excel or any 

other Stata or R ready format) and 

data dictionary (Transmittal 

evidencing the submission of this 

deliverable should also be 

submitted as proof of submission 

of the files, duly received by the 

PCC) 

• Final survey instrument in English, 

Filipino and other major 

languages/dialects, as needed 

• Final work plan schedule from pilot 

testing to fieldwork 

• Final sampling design and 

methodology, including alternative 

respondents in case of non-response 

• Final sampling frame of qualified 

respondents together with their up-

to-date contact details 

Within fifteen (15) 

calendar days from 

contract signing 

20% 
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MILESTONES DELIVERABLES 

Submission Date % of 

contract 

amount 

• Final enumerator’s manual  

• Report on the composition of the 

field team, including the number of 

enumerators, field supervisors and 

data encoding staff, and their 

qualifications and responsibilities 

• Report on the training of the 

required staff  

 

 

Data Collection 

and Processing 

 

1. Deploy field 

enumerators 

and 

supervisors 

for the 

actual 

survey 

2. Encode and 

clean data, 

and deliver 

descriptive 

reports of 

the survey 

result 

 

 

Printed and original signed documents 

duly received and accepted by the 

PCC, as follows: 

• Report on the status of the survey 

including difficulties encountered 

and possible deviations from the 

original plan, and a documentation 

of attempts in cases of non-

response. 

• Protocol for data entry and quality 

control measures.  

• Electronic files of datasets (raw 

and modified in CSV, Excel or any 

other Stata or R ready format) and 

data dictionary (Transmittal 

evidencing the submission of this 

deliverable should also be 

submitted as proof of submission 

of the files, duly received by the 

PCC). 

• Electronic copy of preliminary 

results of the survey (e.g., 

frequency of responses) and the 

descriptive tables and report of the 

survey results (Transmittal 

evidencing the submission of this 

deliverable should also be 

submitted as proof of submission 

of the files, duly received by the 

PCC) 

 

 

Within sixty (60) 

calendar days from 

the acceptance of 

deliverables for pre-

survey activities 

30% 
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MILESTONES DELIVERABLES 

Submission Date % of 

contract 

amount 

Post-survey 

Activities 

 

1. Deliver 

reports and 

maintain 

coordination 

with PCC 

staff 

 

 

 

Printed and original signed documents 

duly received and accepted by the 

PCC, as follows: 

• Narrative report to the PCC on the 

outcome of the survey including 

issues encountered throughout the 

project. 

• Hard copy and electronic form (in 

.pdf, .doc or .xlsx as applicable) of 

documents and other materials 

used in the survey (Transmittal 

evidencing the submission of the 

electronic form should also be 

submitted as proof of submission 

of the files, duly received by the 

PCC). 

• Written response to the PCC’s 

inquiries, as needed. 

 

 

Within fifteen (15) 

calendar days from 

the PCC’s acceptance 

of the deliverables for 

data collection and 

processing 

40% 

TOTAL 

Completion of engagement within 

ninety (90) calendar days from the 

issuance of the Notice to Proceed 

 

100% 

 

The timeline for the survey shall begin when the service provider is notified by the PCC through 

a task order to be sent through an email or formal letter; while counting of the number of days 

elapsed shall begin strictly from the date of contract signing. 

 

All printed documents to be submitted to the PCC should be properly and duly signed by the 

Project Manager or the highest officer/personnel in-charge of the project. 

 

All payments shall be endorsed by the Director of the Economics Office. The issuance of a 

Certificate of Satisfactory Service Rendered for the deliverables for each tranche payment, and 

each tranche payment to the Consultant shall be released upon PCC’s review and acceptance of 

the deliverables above. 

 

VII. QUALIFICATIONS OF THE CONTRACTOR AND ITS PERSONNEL 

 

The service provider should meet all the requirements set by the Government Procurement Reform 

Act (R.A. No. 9184) to be eligible to participate in the procurement. 
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The technical and financial proposals will be evaluated using the Quality Based Evaluation (QBE), 

pursuant to the pertinent provisions of R.A. No. 9184 or the Government Procurement Reform 

Act. The criteria for the evaluation of the proposals are: 

 

Criteria Minimum Qualifications Bases 
Weight 

(%) 

Experience 

and 

capability of 

the service 

provider 

• At least three (3) years in business. 

• Engaged with at least three (3) 

companies/institutions in similar or 

relevant nature of work (i.e., 

preparation of survey instruments 

and sampling designs, provision of 

trainings for enumerators, data 

encoders, etc., conduct of survey, 

collection and analysis of data, and 

reporting of survey results) 

• Engaged with at least two (2) of 

which belonging to the 

public/government sector in similar 

or relevant nature of work as 

mentioned above 

Records of previous 

engagement and quality of 

performance in projects 

related to competition and 

other similar fields, and 

geographical distribution 

of current/ impending 

projects. 

(a) DTI or SEC 

registration submitted 

indicating the year of 

registration and/or other 

relevant documents; (b) 

list of completed and on-

going contracts; (c) copies 

of Certificates of 

Satisfactory Service 

Rendered / Certificates of 

Completion 

20% 

Quality of 

personnel to 

be assigned 

to the project 

Project Manager 

• Graduate of in any relevant field of 

Social Science, Communications, 

and/or Statistics 

• At least seven (7) years of 

experience with socioeconomic 

household survey design and 

implementation 

• At least 24 hours of relevant training 

Statistical Service Executive 

• Graduate of B.S. Statistics or other 

allied courses 

• At least five (5) years of experience 

in statistical techniques and 

sampling design 

• At least 24 hours of relevant training 

Electronic Data Processing Manager 

• Graduate of any four (4)-year degree 

course 

• Two (2) years of experience in 

designing a system to input and 

Original signed 

curriculum vitae 

submitted indicating 

relevant work experience 

and educational 

background, and trainings 

attended supported by 

certificates of attendance / 

participation 

 
Note: Pursuant to Section 33.3 of the 

revised IRR, there should be no 

replacement of key personnel before the 

awarding of the contract, except for 

justifiable reason, such as illness, 

death, or resignation provided it is duly 

supported by relevant certificates, or 

any delay caused by the procuring 

entity. Once the contract has been 

awarded, no replacement shall be 

allowed until after fifty percent (50%) 

of the personnel’s man-months have 

been served, except for justifiable 

reasons, subject to appropriate 

sanctions as prescribed in the 

Philippine Bidding Documents (PBD). 

30% 
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Criteria Minimum Qualifications Bases 
Weight 

(%) 

manage data and good command of 

Stata or R; 

• With at least 24 hours of relevant 

training 

Field Manager 

• Graduate of any four (4)-year degree 

course 

• Two (2) years of experience in 

managing the conduct of surveys; 

• With at least 24 hours of relevant 

training 

Plan of 

approach 

and 

methodology 

• The deliverables are for submission 

on the day of the schedule set by the 

PCC. 

• The proposed approach is discussed 

in full detail, and the methodology is 

specifically tailored to the 

characteristics of the assignment and 

flexible enough to allow its 

adaptation to change that may occur 

during project execution. 

• Sampling Design is doable and will 

generate acceptable results 

• Existing policies of the firm 

pertaining to quality control 

measures, refusal rate, minimum 

no. of callbacks and attrition rate, if 

any, were included in the proposal 

Based on the timelines, 

written proposal, overall 

quality of proposed work 

40% 

Overall 

work 

commitment 

At most ten (10) ongoing projects 

(including awarded but not yet started 

contracts) 

Originally signed records 

of on-going (including 

awarded but not yet 

started contracts) and 

previous engagements 

 
Note: Contract/s that will terminate on 

or before 90 calendar days, from the 

deadline of submission of eligibility 

documents for this project, shall not be 

considered as ‘ongoing’. 

10% 

TOTAL 100% 

 
The bidder with the highest rated score based on the technical and financial proposals submitted, provided 

that the score passes the hurdle rate of 85 points, shall be the Highest Rated Bidder.  
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VIII. CONFIDENTIALITY OF DATA AND INFORMATION 

 

The service provider shall be engaged by the PCC and shall submit outputs directly to the 

designated project manager within PCC for review and endorsement for payment. All the 

materials, data and information used and generated through the survey will be the sole property of 

the PCC. The consultant shall not use nor disseminate these documents for their own research 

purposes without the written consent of the PCC.  

 

IX. LIQUIDATED DAMAGES 

 

If the contractor fails to deliver any or all of the goods and/or to perform the services within the 

period specified in this contract, the Procuring Entity shall, without prejudice to its other remedies 

under this contract and under the applicable law, deduct from the contract price as liquidated 

damages, the applicable rate of one-tenth of one percent of the cost of the unperformed portion for 

every day of delay.  The maximum deduction shall be ten percent of the amount of the contract. 

Once the maximum is reached, the procuring entity reserves the right to rescind the contract, 

without prejudice to other courses of action and remedies open to it.  

 

X. DISPUTE RESOLUTION 

 

Should any dispute related to the TOR and/or rights of the parties arise, the same shall be submitted 

to mutual consultation, mediation and arbitration, in the order of application. The venue of the 

proceedings shall be in Quezon City. 

 

In case of a court suit, the venue shall be the courts of competent jurisdiction in Quezon City, to 

the exclusion of all other courts; and 

 

Any amendment or additional terms and conditions to the TOR must be in writing, signed and 

acknowledged by the Parties. 

 

Approved by:  

 

 

BENJAMIN E. RADOC, JR., PhD 

Director IV, Economics Office 
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   CONFORME: 
 

_____________________________________________________________ 
Name and Signature of Authorized Representative 

 
_____________________________________________________________ 

Designation 
 

_____________________________________________________________ 
Name of Company 

 
_____________________________________________________________ 

Date 
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ANNEX A 

RATING CRITERIA FOR EVALUATION OF THE TECHNICAL PROPOSAL 

 

CRITERIA PARAMETERS RATING SYSTEM 
WEIGHT 

(%) 

Experience and 

capability of the 

service provider 

 (20%) 

Number of years in 
operations/existence  

100 
With more than three (3) years in 

operation as a survey firm 

40% 
85 

With three (3) years in operation as a 

survey firm 

0 With less than three (3) years in business 

Number of 

organizations 
engaged, as 

specified in the 

TOR 

100 

Engaged with more than three (3) 

organizations in similar or relevant 

nature of work (i.e., preparation of survey 
instruments and sampling designs, 

provision of trainings for enumerators, 

data encoders, etc., conduct of survey, 
collection and analysis of data, and 

reporting of survey results) 

30% 85 

Engaged with three (3) organizations in 

similar or relevant nature of work (i.e., 
preparation of survey instruments and 

sampling designs, provision of trainings 

for enumerators, data encoders, etc., 
conduct of survey, collection and 

analysis of data, and reporting of survey 

results) 

0 

Engaged with less than three (3) 
organizations in similar or relevant 

nature of work (i.e., preparation of survey 

instruments and sampling designs, 
provision of trainings for enumerators, 

data encoders, etc., conduct of survey, 

collection and analysis of data, and 

reporting of survey results) 

Number of 
government 

organizations 

engaged as specified 
in the TOR 

100 

Engaged with more than 5 organizations 

belonging to the public sector in similar 

or relevant nature of work as mentioned 
above  

30% 

90 

Engaged with 3 to 5 organizations 

belonging to the public sector in similar 

or relevant nature of work as mentioned 
above 

85 
Engaged with 2 organizations belonging 
to the public sector in similar or relevant 

nature of work as mentioned above 

0 

Engaged with less than two organizations 
belonging to the public sector in similar 

or relevant nature of work as mentioned 

above 
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Quality of 

personnel to be 

assigned to the 

project 

(30%) 

Educational 

attainment of the 
Project Manager 

100 
With PhD or Doctorate degree in any 
relevant field of Social Science and/or 

Statistics 

20% 

90 

With Master of Sciences/Arts degree in 

any relevant field of Social Science  
and/or Statistics 

85 

With Bachelor of Sciences/Arts degree in 

any relevant field of Social Science,  

and/or Statistics 

0 

Educational attainment below a Bachelor 

of Sciences/Arts degree, or degree 

attained is not from allied courses 

Educational 

attainment of the 

Statistical Service 

Executive 

100 
With PhD or Doctorate degree in 
Statistics or other allied courses 

15% 

90 
With Master of Sciences/Arts degree in 

Statistics or other allied courses 

85 
With Bachelor of Sciences/Arts degree in 
Statistics or other allied courses 

0 

Educational attainment below a Bachelor 

of Sciences/Arts degree, or degree 
attained is not from allied courses 

Educational 

attainment of the 

Electronic Data 

Processing Manager 

100 With PhD or Doctorate degree 

10% 

90 With Master of Sciences/Arts degree 

85 With Bachelor of Sciences/Arts degree 

0 
Educational attainment below a Bachelor 

of Sciences/Arts degree 

Educational 

attainment of the 
Field Manager 

100 With PhD or Doctorate degree 

10% 

90 With Master of Sciences/Arts degree 

85 With Bachelor of Sciences/Arts degree 

0 
Educational attainment below a Bachelor 

of Sciences/Arts degree 

Years of experience 

of the Project 
Manager 

100 
With more than 10 years of experience in 
socioeconomic household survey design 

and implementation 

10% 

90 

With 8-10 years of experience in 

socioeconomic household survey design 
and implementation 

85 

With 7 years of experience in 

socioeconomic household survey design 

and implementation 

0 

With less than 7 years of experience in 

socioeconomic household survey design 

and implementation 
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Years of experience 

of the Statistical 

Service Executive 

100 
With more than 8 years of experience in 
statistical techniques and sampling 

design 

10% 

90 
With 6-8 years of experience in statistical 

techniques and sampling design 

85 
With 5 years of experience in statistical 

techniques and sampling design 

0 

With less than 5 years of experience in 

statistical techniques and sampling 
design 

Years of experience 

of the Electronic 

Data Processing 
Manager 

100 

With more than 5 years of experience in 

designing a system to input and manage 

data and good command of Stata or R 

10% 

90 

With 3-5 years of experience in designing 

a system to input and manage data and 

good command of Stata or R 

85 
With 2 years of experience in designing a 
system to input and manage data and 

good command of Stata or R 

0 
With less than 2 years of experience in 
designing a system to input and manage 

data and good command of Stata or R 

Years of experience 

of the Field 
Manager 

100 
With more than 5 years of experience in 

managing the conduct of surveys 

10% 

90 
With 3-5 years of experience in 

managing the conduct of surveys 

85 
With 2 years of experience in managing 

the conduct of surveys 

0 
With less than 2 years of experience in 

managing the conduct of surveys 

Number of hours of 

relevant training of 
all personnel 

100 
With more than 48 hours of relevant 

training 

5% 
90 With 25-48 hours of relevant training 

85 With 24 hours of relevant training 

0 
With less than 24 hours of relevant 

training 

Plan of 

approach and 

methodology 

(40%) 

Timing of 
Deliverables 

100 

Very Good 

The timeline of deliverables allows for 

submission at least 5 days before the 

deadline set by the PCC. 

20% 
90 

Good 

The timeline of deliverables allows for 

submission 2-4 days before the deadline 
set by the PCC. 

 

85 

Satisfactory 

The timeline of deliverables allows for 
submission by the deadline set by the 

PCC.  
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0 

Poor 

The timeline of deliverables allows for 

submission after the deadline set by the 

PCC. 

Comprehensive 

Field Survey Plan 

100 

Very Good 

Characteristics under “good” are present 

with additional activities/ 

recommendations that add value to the 

project. Important issues are approached 
in an innovative and efficient way, 

indicating that the offeror has 

understood the main issues of the 
assignment and has outstanding 

knowledge of new solutions. The 

proposal details ways to improve the 
results and the quality of the assignment 

by using various approaches, 

methodologies, and knowledge. 

30% 

90 

Good 

The proposed approach is discussed in 

full detail, and the methodology is 

specifically tailored to the characteristics 
of the assignment and flexible enough to 

allow its adaptation to change that may 

occur during project execution. 

85 

Satisfactory 

All key activities are included in the 

activity plan, but they are not detailed. 

There are minor inconsistencies between 
timing, assignment outputs, and 

proposed approach. 

0 

Poor 

Most key activities are included in the 
activity plan, but they are not detailed. 

There are major inconsistencies between 

timing, assignment outputs, and 
proposed approach. Although the 

approach and methodology are suitable, 

they do not include a discussion on how 

the offeror proposes to deal with critical 
characteristics of the assignment. 

Sampling Design 

100 

Good 

The sampling design submitted is 
compliant with the requirements in the 

Terms of Reference. 
20% 

85 

Satisfactory 

The sampling design submitted has 
some deviations from the requirements 

in the Terms of Reference, but the 
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survey can still be conducted with 
acceptable results. 

0 

Poor 

The sampling design is discussed 

broadly and is not tailored to the needs 
of the assignment. The survey cannot be 

conducted with acceptable results. 

Quality Control 

100 

Good 

The service provider submits existing 
and exhaustive quality control measures 

to ensure the level of output.  

20% 
85 

Satisfactory 

The service provider has existing and 

adequate quality control measures to 

ensure the level of output. 

0 

Poor 

The service provider does not submit 

any quality control measures or submits 

insufficient quality control measures to 
ensure the level of output. 

Other Policies 

100 

Good 

The service provider submits existing 

and exhaustive policies pertaining to the 
following: refusal rate, minimum 

number of callbacks, and attrition rate, 

among others.  

10% 
85 

Satisfactory 

The service provider has existing and 

adequate policies pertaining to the 

following: refusal rate, minimum 
number of callbacks, and attrition rate, 

among others. 

0 

Poor 

The service provider does not submit 
any policies, or submits insufficient 

policies pertaining to the following: 

refusal rate, minimum number of 
callbacks, and attrition rate, among 

others. 

Overall work 

commitment 

(10%) 

Number of ongoing 

projects 

100 

With less than with ten (10) ongoing 

projects (including awarded but not yet 
started contracts) 

100% 85 
With ten (10) ongoing projects (including 

awarded but not yet started contracts) 

0 
With more than with ten (10) ongoing 
projects (including awarded but not yet 

started contracts) 
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Financial Proposal 

 

 

Rating = (LAP / AOP) x % Allocation 
 

Where:  

AOP = amount of offer in the financial proposal 
LAP = lowest amount offered among offerors 

% Allocation = percentage assigned to the financial proposal 
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