

25/F Vertis North Corporate Center I, North Avenue, Quezon City 1105 www.phcc.gov.ph

queries@phcc.gov.ph (02) 771 9722

JOB ORDER

1					2		
	Provider Provider	CANYON COVE HOTEL AND SPA INC.			J. O. Number	201910-0189	
		A STATE OF THE PARTY OF THE PAR		germani finazi kun ina mana mai ndani kati nogra kina ni mpi kin di ora eski man	Date	10/02/2019	
Address		Far Ea	st Road, Brgy. Wawa, Nasugbi	ı, Batangas	P.R. No.	201909-0231	
Tel./Fax No.		(02) 89209827			Date	09/30/2019	
TIN		008-387-072-000			Mode of Procurement	NP-LRPV	

3 Gentlem		rnish this	Office the following articles subject	to the terms and	conditions contained herein		
Item					Share the second		Cost
No.	Qty Unit Item Description 1 lot Provision of Venue including Food and Accommodate				Unit	Total	
1	1 lot Provision of Venue including Food and Accommodation for the conduct of OED and AO Operational Planning for F.Y. 2020-2021					-	₱247,038.00
	of OED and AO Operational Planning for P.1. 2020-2021						
	# of Participants: 31 pax						
		 	Date Inclusive: 07-09 October 2				
	Bate molacity. Of the decade, 2010						
			Please see attached conform	ed Terms of Re	ference for detailed requirements.		
	NOTHING FOLLOWS						
Amount in Words (Gross): Total: ***							₱247,038.00
TWO HUNDRED FORTY SEVEN THOUSAND THIRTY EIGHT PESOS					(***Subject to all applicables taxe	s)	
4 Place of Delivery: Batangas Delivery Term: P					Pick-up x	- Deliver w/i	n calendar
Place of Delivery: Batangas Delivery Term:			Datangas	rety retti.	Ріск-ир х	1	receipt of JO
Date of Delivery/Completion: see attached TOR Payment Term:					- COD x	7	ys after delivery
completion							
Note: All materials replaced during the repair job shall be surrendered upon delivery of equipment to facilitate processing of							
payment. Unless otherwise indicated, the above terms and conditions are deemed accepted and form part thereof.							
5 Penalty Provision:							
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.							
TOF	every day	of delay	snali be imposed.	Very truly yours		3.	
				vory daily your	, , ,		
Conforme: Almes and							
	0.			>	KENNETH V. TANATE	PhD	
	Supplie	er signatu	re over printed name	_	Executive Director and Head of Pr		. ,
					Date 0CT 0 2 2019	1	
				TT T	4		
[6]						AL ODO N	
Funds Available : Amount : Date :						ALOBS No.:	
				Date .		STORING STORIN	* \
	AMERICAN						•



