

25/F Vertis North Corporate Center I North Avenue, Quezon City 1105 <u>queries@phcc.gov.ph</u> (+632) 771-9722 (7719-PCC)

PURCHASE ORDER / JOB ORDER

1							
Supplier	r/Provider:	KOBS Customers First Trading			P. O. Number	201908-0155	
				Date	16-Aug-19		
Address		RM 1004 Burton Mansion Alvarado Ext. Tondo 023 Bgy 259 Manila			P.R. No.	201908-0182	
Tel./Fax No.		(02) 775-9290			Date	08-Aug-19	
TIN		007-919-485-000			Mode of Procurement	NP-SVP	
						Name and Address of the Owner o	
3							
Gentlemen:							
Please furnish this Office the following articles subject to the terms and conditions contained herein							
Item	Stock				Cost		
No.	No.	Qty	Unit	Item Description	1	Unit	Total
1		1	Report	Market Study / Research:		256,888.88	256,888.88
				PROCUREMENT OF MARKET RESEARCH: (1) AEROSPACE AND DEFENSE IN THE PHILIPPINES (2) PHILIPPINES PASSENGER AIRLINES MARKET, (3) PHILIPPINES ONLINE CLASSIFIEDS MARKET AND (4) THE GLOBAL CEMENT REPORT			
	ļ						
				THE GEODILE SEMENT NET			
	_						
	-						
A (1.3M)							256,888.88
Two Hundred Fifty Six Thousand Eight Hundred Eighty-Eight and 88/100 pesos *Subject to Applicable Tax							050 000 00
					GROSS		256,888.88
4 Place of Delivery: PCC Delivery Term: - Pick-up - Deliver w/in 15 caler							
days from reco							
calendar days upon receipt of							ance of monthly
Purchase Order / Contract invoice							
Note: All materials replaced during the repair job shall be surrendered upon delivery of equipment to facilitate processing of							
payment. Unless otherwise indicated, the above terms and conditions are deemed accepted and form part thereof.							
payment. Onless otherwise indicated, the above terms and conditions are deemed accepted and form part the con-							
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth of one percent (0.001)							
of the cost of the unperformed portion for every day of delay.							
				Vame have be			
Conforme: Very truly yours,							
CONTO							
Supplier signature over printed name Date: 9/5/19 EXENNETH V. TANATE, PhD Executive Director and Head of the Procuring Entity Date: Date:							
	Outo:	9/5/	19	nted hame	Date:	ad of the Frocuring E	inuty
16	Date.			7	Date. (1)		
6 Funds A	vailable :			Amount	4	ALOBS No.:	
ruilus P	wallable .			Date			
				Date		_	
					Control of the Contro		1
BERNARD L. TINONAS							